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I-90/SR 18 I/C to Deep Creek – Interchange Improvements & Widening Project 

Contract 009572 

 

THIS DESIGN-BUILD CONTRACT, is entered into this day of 

 , , 
between the STATE OF WASHINGTON, acting through the Washington State Department of 
Transportation (“WSDOT”), and the Secretary of Transportation under Title 47 RCW, as 
amended (“WSDOT”), and  
(the “Design-Builder”) collectively (the “Parties”), 

□ a corporation organized and existing under the laws of the state of , or 

□ a partnership, consisting of , or 

□ a limited liability company (LLC), consisting of , or 

□ a joint venture, consisting of , or 

□ an individual conducting business as ,  

the location of whose principal office is , 

WITNESSETH: That WSDOT and the Design-Builder, for the consideration hereinafter 
named, agree as follows:  

1 Defined Terms 

Terms used in this Contract and not otherwise defined herein shall have the meanings set forth 
in General Provisions Section 1-01. 

2 Scope of Work 

The Design-Builder shall furnish the design of and construct the Project in accordance with the 
Contract Documents. Refer to Exhibit A for a general description of the Project and to General 
Provisions Section 1-04 for information regarding the scope of the Work. The Design-Builder 
acknowledges that the scope of the Work includes: 

A. Responsibility for and control of the Work, subject to review of the Design-
Builder’s design by WSDOT as described in the Contract Documents; 

B. Responsibility for construction quality control and quality assurance of both the 
design and construction; and 

C. Obtaining Governmental Approvals as specified in the Contract Documents, and 
compliance with all requirements of applicable Governmental Approvals, including 
those obtained by WSDOT. 

The Design-Builder covenants and agrees that all of the Work shall be performed in a proficient 
and skillful manner and in accordance with the standard of care applicable to contractors and 
designers performing similar work in the State. 

3 Compensation 
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WSDOT shall pay the Design-Builder the lump sum Contract Price of $  , in 
the manner provided for in the Contract Documents, as full compensation for performance of the 
Work. A breakdown of the Contract Price is as follows: 

PRICE 

LINE NO. ITEM DESCRIPTION UNIT ITEM TOTAL 

1 Total for Design-Build Work Lump Sum $__________ 
(Under Revenue Rule 170) 

2 Asphalt Cost Price Adjustment Calculated $7.00 

3 Cyclic Density Price Adjustment Calculated -$7.00 

4 Smoothness Compliance Adjustment Calculated $7.00 

5 Minor Change Calculated $7.00 

6 Incentive/Disincentive  Calculated -$7.00 

7 Disputes Review Board Calculated -$7.00 

8 Project Partnering Calculated -$7.00 

9 Reimbursement for Third-Party Damage Estimated $7.00 

Said amount is subject to adjustment as specified in the Contract Documents. 

4 Contract Time 

4.1 Notice to Proceed 

The Design-Builder shall begin the Work within 14 Calendar Days from the date of Notice to 
Proceed (NTP), unless otherwise approved in writing. The Design-Builder shall thereafter 
diligently prosecute the Work so as to achieve Substantial Completion, Physical Completion, 
and Completion within the specified times in Section 5.2, Time for Project Completion. 

4.2 Time for Project Completion 

4.2.1 Substantial Completion 

The deadline for Substantial Completion of the Project is _____________ Calendar Days 
starting on the first Calendar Day after the effective date of the NTP. No extension of 
said deadline shall be effective unless in writing signed by WSDOT. Refer to General 
Provisions Section 1-08.5(1) for requirements to be met in order to achieve Substantial 
Completion.  

4.2.2 Physical Completion 

The deadline for Physical Completion is 90 Calendar Days from the date Substantial 
Completion is achieved. Refer to General Provisions Section 1-08.5(2) for the 
requirements to be met in order to achieve Physical Completion.  

4.2.3 Completion 

The deadline for Completion is 90 Calendar Days from the date Physical Completion is 
achieved. Refer to General Provisions Section 1-08.5(3) for the requirements to be met in 
order to achieve Completion. 

4.2.4 Extensions of Time 

Refer to General Provisions Section 1-08.8 for information regarding time extensions. 
Any extension shall be for such time and upon terms and conditions as shall be fixed by 
WSDOT in accordance with the terms of the Contract, which may include the assessment 
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of liquidated damages. 

4.2.5 Liquidated Damages 

Refer to General Provisions Section 1-08.9 for information regarding liquidated damages. 

5 Contract Documents 

The term "Contract Documents" shall mean the documents listed below, including all addenda: 

1. Change Orders 
2. Design-Build Contract (Contract Form), excluding WSDOT Identified Betterments 

(Exhibit B) 
3. WSDOT Identified Betterments (Exhibit B), from the Design-Builder’s Proposal 
4. General Provisions – Request for Proposal (RFP) Chapter 1 
5. Technical Requirements – RFP Chapter 2 
6. All other RFP documents listed as Contract Documents in RFP Appendix A1 
7. Design-Builder’s Proposal 

Said Contract Documents are hereby incorporated by reference herein as if fully set forth. 

5.1 Order of Precedence 

In the event of any conflict among the Contract Documents, the order of precedence shall be as 
set forth in General Provisions Section 1-03.2. 

5.2 Interpretation of Contract 

Refer to General Provisions Section 1-03 for provisions regarding interpretation of the Contract. 
In case of any ambiguity or dispute over interpreting the Contract, WSDOT’s decision will be 
final as provided in General Provisions Section 1-05.1. 

6 Project Organization 

Refer to Exhibit C for a list of the authorized representatives of WSDOT and the Design-Builder 
and their contact information. 

IN WITNESS WHEREOF, the Design-Builder and WSDOT have caused this instrument to 
be executed on the day and year first above written.
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Washington State Department of 

Transportation 

 

 

 

Director of Construction Division,  

State Construction Engineer 

 

Design-Builder 

 

 

   

By 

  

Name 

  

Title 

Washington Contractor License Number 
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EXHIBIT A 

Project Description 

The Project description is included in Section 2.1.1.4 of the Technical Requirements.  

The lateral limits of the Project are the Right of Way limits or cross street and interchange ramp 
connections, whichever is more extensive, as shown on the Conceptual Plans. 
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EXHIBIT B 

WSDOT Identified Betterments 

The following elements of the Proposal are identified as Betterments in accordance with the 
General Provisions: 
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EXHIBIT C 

Project Organization 

WSDOT Contact: Design-Builder Contact: 

 

 

 

 

Email:  Email:  


